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Attention:
Subject: Supplemental Proposal to 25X1
Contract RD-103, Task 8
Gentlemen:
. 25X1
is pleaged to submit a formal supple-
mental proposal Tor rield testing of AS-b Comminications System equipment in
accordance with discussions between your representatives and those of the Con-
tractor. This proposal consists of the following Exhibits:
Exhibit "A" - Statement of Work
Exhibit "B" - Technical Discussion
Bxhibit "C" - Eatimated Cost Breakdown
Exhibit "D" “ Delivery Schedule
It is anticipated that any additional work resulting from this
proposal will be get forth as a supplemental agreement to Task Order 8 and that
the terms and conditions of that contract shall apply. The estimated cost and
delivery schedule set forth in this proposal may be considered firm for a period
of sixty (60) days from the date of this letter.
Reguests £ additional 14
be directed to 25X1
25X1
Vervy trulv vours.
25X1
NPORE '
COMFIDENTIAL
Enclosureg Vicé Presidént, Engineering
‘ 25X1
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EXHIBIT "A" 25X1
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STATEMENT OF WORK
Ttem 1. Engineering services for installation and operation of AS-6 Base
Station at Contractor's facility.
Ttem 2. Ingineering services for test of AS-6 Field Unit at Government
facility in or near Washington, D.C. and at 25X1
| | _ 25X1
Item 3. Evaluation of results of test and preparation of a final report
on AS-6 Pield Tests.
|\
CONFIDENTIAL
25X1
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'TECHNICAL DISCUSSION

The following discussion outlines the method by which the Con-
tractor currently expects to proceed with the work covered by this proposal.
This Exhibit is not intended to modify or limit the Statement of Work as set
forth in Exhibit "A".

Task Order 8 of Contract RD-103 covers design, development, and
delivery of one AS-6 Field Unit and one AS-6 Base Station. The present scope
of this Task does not include participation in a field test program to prove
the capabilities of this equipment and to evaluate its performance. This pro-
posal is for coverage of the Contractor's participation in such a program.

The Bage Station will be installed and operated by Contractor's
personnel at the local \'best facility, which- 25X1
ever is better suited for the planned tests. Both the Receiving Terminal and
the Interrogation Terminal will be so sited. The Interrogation Terminal will
drive the 231-20 transmitter, presently Covernment-Furnished Property to
Contract RD-103. Contractor shall also provide informal training to one or
more Covernment personnel present during the installation and operation of
the Base Station.

The Field Unit will be transported to Vashington, D.C., and ine-
gtalled and operated at Government facilities in that area. It is anticipated
that about one week of testing will be conducted in April between the Field
Unit apd the Base Station| | 25X1

Having operated over this transcontinental link, the Field Unit
will be returned to Contractor's lsboratories for any necessary modifications.

It will then be taken to , Tor teats 25X1
between that point and the Base Station. Approximately two weeks will be
devoted to these| | tests during April and May. 25X1

Contractor shall analyze test resulis and prepare an evaluation
raport.

The Fleld Unit to be delivered under this contract will ba
brought to Washington for further demcnatration to operational personnel,
probably in the wonth of August. This additionsl training will be necessary
because it is anticipated that the accessory equipment furnished for this
operational model will differ substantially from that employed during the
prior Washingten andztestmg. 25X1

The material estimate shown on the Cost Summary Sheet is to cover
cables, hornesses and other wiring for the Base Station installation; emergency
procurement in the field of spares and repair parts, which cannot be anticipated
at this time; and reproduction costs for the evaluation report.
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DELIVERY SCHEDULE

Items 1 & 2. Completed by 15 May 1959.
Item 3. Completed and delivered by 1 July 1959.
NOTE: This schedule is predicated on & forty-eight (48) hour work week.

As indicated in the Estimated Cost Breakdcwn, Contractor antici-
pates G ooovertime hours. It is requested that any supplemental
agreement resulting from this proposal include suthorization for
this overtime,
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